Date: September 7, 2016
Project No.: 84062.13

Schedule [: Utilities

to Provide Water, Sanitary Sewer, Storm Drain, and Street Improvements

Engineer's Opinion of Probable Cost

for

Skyview Ridge Subdivision, Revised Phase |

Estimate Based on Preliminary Plat Layout Only
Phase | includes Lots 1-4, Block 1 and Lots 1 & 2, Block 2

SANDERSON &

STEWART

ltem No. Quantity Unit Description Unit Price Subtotal
101 1 LS Mobilization and Insurance $26,812.13 = $26,812.13
102 1 EA  Connect to Existing Sanitary Manhole $4,500.00 = $4,500.00
103 3 EA Basic Sanitary Manhole $3,500.00 = $10,500.00
104 15 VF Extra Depth Sanitary Sewer Manhole $95.00 = $1,425.00
105 1,252 LF  8-inch Sanitary Sewer Main $40.00 = $50,080.00
106 10 EA  6-inch Sanitary Sewer Service $800.00 = $8,000.00
107 280 LF  6-inch Sanitary Sewer Service pipe $25.00 = $7,000.00
108 2 EA 8-inch PVC Sanitary Sewer Cap $150.00 = $300.00
109 1 EA Connect to 8-inch Water w/ 8-inch Tapping $2,500.00 = $2,500.00
Tee & Valve
110 1,352 LF  8-inch Water Main $40.00 = $54,080.00
111 12 EA  8-inch Gate Valve $1,500.00 = $18,000.00
112 1 EA 8-inch Cross $850.00 = $850.00
113 3 EA 8-inch Tee $750.00 = $2,250.00
114 5 EA 8X8Xé6-inchTee $750.00 = $3,750.00
115 - EA 8-inch Bend $550.00 = $0.00
116 5 EA Fire Hydrant Assembly (inc. valve & piping) $4,500.00 = $22,500.00
17 2 EA 6-inch Wofer Service (inc. valve, piping & $2,000.00 = $4,000.00
connection)
118 1 EA 4-inch Woter Service (inc. valve, piping & $1.800.00 = $1,800.00
connection
119 6 EA T1-inch Water Sercice on 8-inch Main $1,100.00 = $6,600.00
120 4  EA  2-inch Temporary Blowoff $2,000.00 = $8,000.00
121 7 EA  8-inch Plug & Thrust $500.00 = $3,500.00
122 1 EA Connect to Ex. Strom Drain Manhole $3,000.00 = $3,000.00
123 4  EA Storm Drain Manhole $4,000.00 = $16,000.00
124 20 VF Extra Depth Manhole $95.00 = $1,900.00
125 617  LF  24-inch Storm Drain Pipe $80.00 = $49,360.00
126 638 LF  21-inch Storm Drain Pipe $70.00 = $44,660.00
127 - LF  15-inch Storm Drain Pipe $60.00 = $0.00
128 156  LF  12-inch Storm Drain Pipe $40.00 = $6,240.00
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129 6 EA Curb Inlet $1,750.00 = $10,500.00
130 2 EA  21-inch Storm DrainCcap $500.00 = $1,000.00
131 4  EA  6-inch Storm Drain Service $600.00 = $2,400.00
132 112 LF  6-inch Storm Drain Pipe $25.00 = $2,800.00
133 1 LS  Traffic Control During Construction $10,000.00 = $10,000.00
Schedule | Subtotal = $384,307.13
Schedule Il: Streets
ltem No. Quantity Unit Description Unit Price Subtotal
201 1 LS Mobilization and Insurance $14,518.05 = $14,518.05
202 p L5 Sorm Water Management and $7,500.00 = $7,500.00
Erosion Control
203 1,889 CY Unclassified Excavation - Streets $8.00 = $15,112.00
204 2,133 CY 1-1/2-inch Base Gravel (12-inch thick) $24.00 = $51,192.00
205 2,240 LF Curb and Gutter $14.00 = $31,360.00
206 648 SF Accessibility Ramp $7.00 = $4,536.00
207 24 EA Truncated Dome Panels $150.00 = $3,600.00
208 3,998 SY Asphalt Surface Course (3-inch Section) $13.00 = $51,974.00
209 1 EA Monument and box $500.00 = $500.00
210 1 EA Street Name Sign with Post $400.00 = $400.00
211 1 EA Stop Sign with Post $400.00 = $400.00
212 1 LS Striping Turn Lane (Wicks Lane and Fantan) $3,500.00 = $3,500.00
213 1 LS Yellow Epoxy Curb Paint $3,000.00 = $3,000.00
214 1 LS School Crossing (inc. striping & crossing signs) $5,000.00 = $5,000.00
215 8 EA Nine Button Delineator $500.00 = $4,000.00
216 1 EA 16-Unit Gang Mailbox withPad $4,500.00 = $4,500.00
217 4 EA Road Closed Sign $500.00 = $2,000.00
218 1 LS Traffic control during construction $5,000.00 = $5,000.00
Schedule Il Subtotal = $208,092.05
Wicks Lane Improvements
ltem No. Quantity Unit Description Unit Price Subtotal
301 1 LS Mobilization and Insurance $15,050.85 = $15,050.85
302 . LS Storm Water Management and $4.000.00 = $4,000.00
Erosion Control
303 2,100 CY Unclassified Excavation - Streets $8.00 = $16,800.00
304 1,575 CY 1-1/2-inch Base Gravel (12-inch thick) $24.00 = $37,800.00
305 1,505 LF Curb and Gutter $14.00 = $21,070.00
306 324  SF  Accessibility Ramp $7.00 = $2,268.00
307 12 EA Truncated Dome Panels $150.00 = $1,800.00
308 4,220 SY Asphalt Surface Course (4-inch Section) $17.00 = $71,740.00
309 2 EA Monument and box $500.00 = $1,000.00
310 1 EA  Striping Turn Lane (Wicks Lane and Fantan) $20,000.00 = $20,000.00
311 1 EA Traffic control during construction $10,000.00 = $10,000.00
312 2 LS 6-inch Sanitary Sewer Service $800.00 = $1,600.00
313 120 LF  6-inch Sanitary Sewer Service Pipe $25.00 = $3,000.00
314 3 LS 4-inch Water Service $1,800.00 = $5,400.00
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315 2 EA  6-inch Storm Drain Service $600.00 = $1,200.00

316 120 EA  6-inch Storm Drain Pipe $25.00 = $3,000.00

Wicks Lane Subtotal = $215,728.85

Construction Subtotal = $808,128.03

Construction Subtotal Plus Contingency = $929,347.23
Administrative Fees

Engineering Design 7.50% = $69,701.04

Construction Admin & Inspection 8.00% = $74,347.78

construction staking 2.00% = $18,586.94

Materials testing 2.00% = $18,586.94

City of Billings Private contract fee 3.50% = $32,527.15

Subtotal of Administrative Fees = $213,749.86

$1,143,097.09

Construction Total and Administrative Fees

Total Net Lot Square Footage = 493,056 SF
Square Foot Cost (net lot area) = $2.32
Notes:

Quantity estimates based on Preliminary plat layout only - not on actual design

Mobilization and Insurance based on percentage of total schedule cost 7.5 %
Construction contingency 15 %

All items are complete and in place.

Sanderson Stewart cannot warrant that any opinions of probable cost provided by Sanderson Stewart will not vary from actual
costs incurred by the client. Sanderson Stewart has no control over the cost or availability of labor, equipment, materials, or over
market conditions or the Contractor’s method of pricing. Sanderson Stewart makes no warranty, express or implied, that the bids
or the negotiated cost of the work will not vary from Sanderson Stewart’s opinion of probable cost.

Page 3 of 3



